

Bid Date	Bid Time	Job Name	Location	Pre-Bid Date	Pre-Bid Time	Estimator	Plans Rec'd from	Sub or Prime	Addenda or Letter #	Eng. Est. Cost for Project
4/24/24	1:30PM	EBMUD: EAST OF HILLS FACILITIES DEMOLITIONS AND IMPROVEMENTS	VARIOUS LOCATIONS	2/27/24	9:00AM	LEW	RANGER PIPELINE	SUB	2	\$23,000,000.00
4/24/24	1:30PM	EBMUD: MWWTP BLEND TANKS AREA ODOR CONTROL AND DEGRITTING FACILITY IMPROVEMENTS	OAKLAND	4/2/24	1:00PM	LEW	BUILDERS EXCHANGE	SUB	3	\$5,300,000-\$6,500,000
4/30/24	2:00PM	TCP TREATMENT IMPROVEMENTS	KEYES	3/12/24	1:00PM	LEW	GARNEY CONSTRUCTION	SUB	2	\$8,500,000-\$9,000,000
5/1/24	10:00AM	BAYOTECH - PORT OF STOCKTON	STOCKTON			JOHN	CISSELL MUELLER CONSTRUCTION	SUB		
5/2/24	2:00PM	LODI ANIMAL SHELTER	LODI	4/2/24	10:00AM	JOHN	HAGGERTY CONSTRUCTION	SUB	3	\$11,600,000.00
5/2/24	2:00PM	UCSF CALTRANS RETAINING WALL	OAKLAND			JOHN	OVERAA	SUB	1	
5/7/24	11:00AM	CITY OF MODESTO WELL 312	MODESTO			JOHN	TNT INDUSTRIAL	SUB	3	\$4,099,200.00
5/30/24	2:00PM	LANEY COLLEGE LIBRARY LEARNING RESOURCE CENTER	OAKLAND	4/9/24 & 4/11/24	10:00AM	JOHN	BUILDERS EXCHANGE	SUB	1	\$85,000,000.00