

Bid Date	Bid Time	Job Name	Location	Pre-Bid Date	Pre-Bid Time	Estimator	Plans Rec'd from	Sub or Prime	Addenda or Letter #	Eng. Est. Cost for Project
5/28/26	10:00AM	DIAMOND VILLAGE PH 2	PLACERVILLE			JOHN	BUILDERS EXCHANGE	SUB	2	\$7,800,000.00
5/28/26	12:00PM	FRITO LAY WWTP REBID	MODESTO			LEW	GSE CONSTRUCTION	SUB		
5/28/26	2:00PM	DSRD - WWTP HYPOCHLORITE BUILDING REHAB REBID	DUBLIN	5/5/26	10:00AM	STEVE	GSE CONSTRUCTION	SUB	3	\$7,600,000.00
6/2/26	2:00PM	OTIS ELEMENTARY SCHOOL	ALAMEDA			JOHN	LATHROP CONSTRUCTION	SUB	CLARIF 3	\$45,000,000.00
6/2/26	12:00PM	STALLWORTH CHARTER SCHOOL	STOCKTON			JOHN	HAGGERTY CONSTRUCTION	SUB		
6/4/26	2:00PM	KEYES FIRE PROTECTION DISTRICT, FIRE STATION 40	KEYES	5/12/26	10:00AM	JOHN	F & H CONSTRUCTION	SUB	1	\$7,000,000.00
6/4/26	2:00PM	EL CONCILLO CALIFORNIA NEW HEADQUARTERS	STOCKTON	5/11/26	10:00AM	BARRY	VALLEY CONSTRUCTION	SUB	1	
6/4/26	3:00PM	TRANSIT STATION EMERGENCY BACKUP GENERATOR	TRACY	5/12/26	10:00AM	STEVE	BUILDERS EXCHANGE	SUB	1	\$1,000,000.00
6/5/26	5:00PM	STOCKTON USD: PYA EXPANSION CLASSROOM BUILDING	STOCKTON	4/28/26	3:00PM	JOHN	S+B JAMES CONSTRUCTION	SUB	3	
6/10/26	2:00PM	WELL NO. 16 TEST WELL NO. 2	LOS BANOS			TBD	BUILDERS EXCHANGE	SUB		\$450,000.00
6/12/26	12:00PM	USCG ALAMEDA CHILD DEVELOPMENT CENTER	ALAMEDA	4/29/26	4:00PM	JOHN	BUILDERS EXCHANGE	SUB	AMEND 5	
6/17/26	2:00PM	OPHIR WTP	AUBURN	3/31/26	1:00PM	LEW	WALSH GROUP	SUB	3	\$200,000,000-\$210,000,000
6/18/26	12:00PM	RWCF CENTRIFUGE D/B	STOCKTON	5/28/26	10:00AM		MOUNTAIN CASCADE	SUB	1	
6/18/26	2:00PM	BIDWELL PARK AND COMMUNITY CENTER RENOVATION - REBID	HAYWARD	4/ & 4/9	10:00AM	JOHN	GONSALVES & STRONCK	SUB	3	\$15,000,000.00
6/22/26	3:00PM	BERTH 24	OAKLAND	5/26/26	1:30PM	LEW	BID NET	SUB	1	
6/23/26	10:00AM	OLD RIVER PUMP STATION POWER SYSTEM IMPROVEMENTS	DISCOVERY BAY			JOHN	CCWD	SUB		\$1,030,000.00
6/24/26	2:30PM	PUMP STATION 10 CONNECTION	ARBOGA	5/11/26	10:00AM	TBD	BUILDERS EXCHANGE	SUB	1	
6/26/26	12:00PM	ROBERT E MCNAIR HIGH SCHOOL STORMWATER PUMP STATION	STOCKTON	3/16/26	9:00AM	STEVE	DIEDE CONSTRUCTION	SUB	1	