

Bid Date	Bid Time	Job Name	Location	Pre-Bid Date	Pre-Bid Time	Estimator	Plans Rec'd from	Sub or Prime	Addenda or Letter #	Eng. Est. Cost for Project
9/9/25	2:00PM	PROLOGIS OAKLAND 14	OAKLAND			JOHN	OLTMANS CONSTRUCTION CO	SUB		
9/9/25	2:00PM	PUSD: DISTRICT OFFICE TI - PHASE 2	PLEASANTON	8/7/25	9:00AM	JOHN	BUHLER COMMERCIAL	SUB	2	\$2,500,000.00
9/9/25	2:00PM	PUSD: VALLEY VIEW ES INC 1	PLEASANTON	8/19/25	3:30PM	JOHN	W.E. LYONS CONSTRUCTION	SUB	2	\$3,900,000-\$4,000,000
9/10/25	2:00PM	ANTIOCH LIBRARY ELECTRICAL UPGRADES (REBID)	ANTIOCH	8/12/25	11:00AM	STEVE	BUILDERS EXCHANGE	SUB	2	\$1,439,403.00
9/11/25	2:00PM	SFPUC: SOUTHWEST WPCP BOOSTER STATION (REBID)	SAN FRANCISCO			BARRY	SFPUC	SUB	9	
9/15/25	1:00PM	LAVA CAP MINE	NEVADA CITY			LEW	TEPA COMPANIES	SUB		
9/17/25	2:00PM	NEW YORK WELL PHASE 2	FAIR OAKS	8/14/25	2:00PM	STEVE	BUILDERS EXCHANGE	SUB	2	
9/18/25	2:00PM	KENNEDY HIGH SCHOOL: CAMPUS MOD - PHASE 1.3 - (BUDGET)	RICHMOND			JOHN	OVERAA	SUB		
9/23/25	11:00AM	DRYDEN CLUBHOUSE	MODESTO			JOHN	F & H CONSTRUCTION	SUB	1	\$11,042,793.00
9/24/25	2:00PM	BRIER ES & GLANKLER EARLY EDUCATION CENTER CAPUS REPLACEMENT	FREMONT	8/20/25		JOHN	LATHROP CONSTRUCTION	SUB		\$72,000,000-\$78,000,000
9/25/25	3:00PM	REVIATLIZING THE HISTORIC RICHMOND MAIN LIBRARY	RICHMOND	9/3/25	10:00AM	JOHN	LATHROP CONSTRUCTION	SUB	1	\$22,500,000.00
9/30/25	2:00PM	SHERIFF ADDITIONAL RECREATION YARD	MODESTO	9/10/25	9:00AM	JOHN	ROEBBELEN	SUB		
10/1/25	1:30PM	EBMUD: LAFAYETTE RESERVOIR TOWER SAFETY UPGRADE	LAFAYETTE	8/20/25	10:00AM	STEVE	EBMUD	SUB	1	\$11,000,000-\$14,000,000
10/2/25	2:00PM	OAKLAND BAY BRIDGE	OAKLAND			JOHN	ALLIED PAINTING	SUB		
10/31/25	2:00PM	BIDWELL PARK AND COMMUNITY CENTER RENOVATION	HAYWARD	9/16/25	10:00AM	JOHN	BUILDERS EXCHANGE	SUB		\$15,000,000.00